
Interior Lake Stewardship Contract Page ___ of ____

Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)

(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)

Payment Unit Acres Total CCF January February March April May June August Sept October November December

1 32 379

2 38 431

3 13 424

4 9 268

5 13 164

6 28 851

7 21 570

8 14 274

9 16 532

10 24 551

11 14 438

12 30 890

13 8 187

14 11 241

15 6 192

16(ROW) 1 133

Totals = 278 6525

Weekly Production Capability = 

(Volume + Acres)

(give consideration to down-time, equipment breakdowns, trucking capability

you can separate by season of the year also)

Reference SAMPLE CONTRACT: Also Reference: Specified Road Plans YES

KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions Pre-haul Maintenance Plans YES

KT-GT.3.1.4# - Operating Restrictions Temporary Road Plans YES

Termination Date: Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless I give

Normal Operating Season: 06/01 - 03/15 Written Permission: (Check One)

[Note: some Payment Units allow for operations outside of the Normal Operating Season, 

if you want to operate outside of the Restricted Periods, plan in schedule above]

Objective of Pre-haul maintenance includes Summer Road Standard Signature & Date (Please Print Name After Signature

Can Release Do Not Release

Stewardship Project

Erosion Control,                                    

Slash Treament,                    

Recurrent Road Maintenance,                  

Final Road Maintenance

CCR-1 - Removal of 5 existing 

culverts and Replacing all of them 

with Aluminized Steel Pipe-arches.

CCR-2 - Removal of 5 existing 

culverts and Replacing 4 of them 

with Aluminized Steel Pipe-arches.

CCR-3 - Removal of 4 existing 

culverts and Replacing all of them 

with Aluminized Steel Pipe-arches.

Specified Roads:   YES                                                  

Prehaul Road Maintenance: Yes

July

10/01/2020

SP-003 Aspen Regeneration Site 

Preparation
SP-004 Aspen Regeneration Site 

Preparation
SP-009 Aspen Regeneration Site 

Preparation


